

Telephone (386) 454-2134 Facsímíle: (386) 454-2126 Web: híghspríngs.gov

Invitation to Bid

City of High Springs Paving Project #ITB: 2025-01

Interested parties should submit via in-person, Email, or Postal Service bid addressed to:

City of High Springs, City of High Springs Paving Project #ITB: 2025-01

Attn: City Clerk 23718 W US Hwy 27

High Springs, Florida 32643 Email: cityclerk@highsprings.gov

ALL BIDS MUST BE MARKED "SEALED BID" AND INCLUDE BID IDENTIFICATION # ON OUTSIDE OF ENVELOPE BEING SUBMITTED

Any bids received without proper external labeling will be rejected
THE CITY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS. THE CITY RESERVES
THE RIGHT; TO SELECT THE BIDDER WAIVER, ANY INFORMALITIES, OR TO ACCEPT THE
BID DEEMED TO BE IN THE BEST INTEREST OF THE CITY. ANY ERRORS IN BID
SUBMISSIONS ARE THE RESPONSIBILITY OF THE BIDDER; THE CITY IS NOT REQUIRED TO
FIND ANY ERRORS IN THE BID SUBMISSIONS; BIDDERS MUST ALSO MAKE SURE THEIR
SUMMARY PAGE IS FILLED OUT AND SUBMITTED WITH BID OR BID WILL BE VOID.

Calendar of events

Advertisement notice May 15, 2025

Proposal due to City by June 16, 2025 @ 4:00 p.m.

Bid opening June 16, 2025 @ 4:00 p.m.

Bid Award at June 26, 2025 Commission Meeting @ 6:30 p.m.

The City reserves the right to alter scheduled dates and times.



Telephone (386) 454-2134 Facsimile: (386) 454-2126 Web: highsprings.gov

I. General

Milling existing pavement of approximately 7,982 LF of 20' wide roadways within the City of High Springs, finishing the milled surface, and placement of the new asphalt pavement in a single course of SP 12.5 at minimum 1 ½" compacted thickness. If after milling the asphalt, the road base is in bad shape an asphalt leveling course will be paved over the area, if ripping grading and repacking road is not reasonable. Density checks on installed lime rock 6" to 8" thickness. There will be no paving over concrete. Track coat will be applied to all surfaces per DOT Specifications. Manhole, valves, and storm water inlets will need to raise to the proper grade and all manholes, valves, and storm water inlet adjustments will be the responsibility of the contractor. To maintain level access to driveways, an apron shall be required at all driveway locations. Shall include striping the roadway back to the existing layout and shall include stop bars at all stop conditions. Yelow double stripes are not needed at all intersections, but recommended when tying into county or state roads, consult Florida Department of Transportation on what they would like the specifications to be. Any change requests will need to be presented and explained to Jason Kytle City of High Springs Public Works Director for clarification prior to work proceeding. Change requests will then be presented to Jeremy Marshal City Manager for discussion and approval.

II. Contract Time

The contract time shall be 90 calendar days from the date of contract execution. The contractor will be required to return the executed contract to Jason Kytle City of High Springs Public Works Director and Jeremy Marshall City Manager, within 14 days of council approval. Time can be extended by mutual agreements of both parties. Liquidated damages shall be based on FDOT specifications. No work is allowed on Fridays, Saturdays, Sundays, and/or City designated holidays.

Contractor shall provide a construction schedule with the bid package detailing time frames/lines showing how the project will be constructed. The schedule will be taken into consideration in the bid review process and bids submitted without the schedule could be the reason for a bid to not receive full consideration.

III. Construction Materials

All construction methods and materials shall conform to the requirements of the latest edition of the Florida Department of Transportation Design Standards and Florida Department of Transportation Standard Specifications for Road and Bridge Construction.

IV. Maintenance and Traffic

Contractor shall provide Maintenance of Traffic and it shall conform to the requirements of the latest edition of the Florida Department of Transportation Design Standards. All work to be conducted Monday through Thursday between the hours of 8:30 A.M. to 4:30 P.M. For safety, cost, and time reasons, if possible, detour traffic and use road closed signs, however if not feasible, flagging will be required and only one traffic lane may be closed.



Telephone (386) 454-2134 Facsimile: (386) 454-2126 Web: highsprings.gov

Roads to Mill, Grade, and Pave 1 1/2 "

| From | То | Approx Feet | Approx Sq Feet | Bid price per street |
|---------------------------|-------------|----------------|-------------------|----------------------|
| NW 178 th Pl | Douglass St | 1942 | 38,840 | |
| NW 179 th Pl | Douglass St | 1942 | 38,840 | |
| NW 199 Lane | | 770 | 15,400 | |
| NW 199 th Lane | NW 245 Ter | 400 | 8,000 | |
| Total bid as a package | | | | |

Please provide a bid in the chart above if each street were awarded individually.

Please provide a total bid in the bottom box if all the streets above were awarded in one package.



Telephone (386) 454-2134 Facsímíle: (386) 454-2126 Web: híghsprings.gov

Road Removal, New Construction Road Installation

| New | From | To | Approx | Approx | Bid price per |
|----------------------|----------------------|----------------------|--------|---------|---------------|
| Construction | | | Feet | Sq Feet | street |
| Street | | | | | |
| NW 182 nd | Main St | NW 237 th | 228 | 4560 | |
| Road | | Street | | | |
| NW 237 th | NW 182 nd | NW 183 rd | 385 | 7700 | |
| Street | Road | Ave | | | |
| NW 237 th | NW 182 nd | NW 183 rd | 650 | 13000 | |
| Street | Road | Place | | | |
| NW 237 th | NW 182 nd | NW 183 rd | 915 | 18300 | |
| Street | Road | Road | | | |
| NW 188 th | NW 238 th | NW 239 th | 375 | 7500 | |
| Avenue | Street | Street | | | |
| NW 188 th | NW 239 th | NW 240 th | 375 | 7500 | |
| Avenue | Street | Street | | | |
| Total bid as a | | | | | |
| package | | | | | |

Please provide a bid in the chart above if each street were awarded individually.

Please provide a total bid in the bottom box if all the streets above were awarded in one package.































